

**GOVERNMENT OF MEGHALAYA**  
**OFFICE OF THE EXECUTIVE ENGINEER (CEW): A.H. & VETERINARY DEPTT.**  
**WEST GARO HILLS:TURA.**

No.VET/Const-2 (C) 2013-14/ 451

Dated Tura 16<sup>th</sup> May 2013.

**NOTICE INVITING TENDER**

Sealed Tenders in prescribed form duly affixed with Court fee stamp as shown against the respective work in the Tender eventually to be drawn up in F-2 form are invited from the registered Veterinary Contractors of Class I & II for construction works under Plan Scheme which will be received in the office of the undersigned on or before **14<sup>th</sup> June 2013** and will be opened on the same day in presence of Tenderers or their authorized representatives. Intending Tenderers may obtain the detail particulars on payment of the amount as indicated against each work in cash to the Account Branch of this establishment during office hours.

The date of selling of Tender papers will be from **17<sup>th</sup> May 2013 to 13<sup>th</sup> June 2013** and the receipt of the same should be enclosed alongwith the Tender.

**TERMS AND CONDITIONS**

- 1) Earnest money in the form of a Call deposit/N.S.C etc. should be accompanied alongwith the Tender @ 2% of the estimated value for general and 1% for scheduled tribes/castes.
- 2) Earnest money of the unsuccessful Tenderers will be returned after issuing of the work order.
- 3) Successful Tenderers shall have to deposit 10% of the estimated value as a security deposit through either a call deposit/N.S.C. etc. duly pledged in favour of the undersigned before executing the work.
- 4) No materials will be supplied by the department.
- 5) The work should be completed within the stipulated time as mentioned against each work and carried out according to the terms and conditions of the contract. Failing which their security money will be forfeited by the department and the work will be allotted to the next Tenderer.
- 6) Detail plan and estimates can be seen in the office of the undersigned during office hours.
- 7) The undersigned reserve the right to accept or reject any Tender without assigning any reason thereof in the C.S. and is not bound to accept the lowest rate.
- 8) Payment will be made according to the actual work done, subject to the availability of fund, sanctioned by the Government.
- 9) The selection of the contractors will be done by members called "Tender scrutiny committee" constituted by the Director, A.H.& Veterinary Deptt. ,Meghalay, Shillong, whose decision and selection will be treated as final with the power of the Government with a recommendation for approval.
- 10) Non-tribal contractors are requested to submit the valid trade license from the District council authority, otherwise, their tender will not be accepted.
- 11) Before tendering, the Tenderers may however see/verify the site of the proposed work at his/her own expense alongwith the plan and estimate.
- 12) Tenderers should quote Rate for the work as per schedule of rate for the current schedule of rate for P.W.D.(B)/Roads and P.H.E. and should quote at par/above and should write in figure and in words clearly.
- 13) The contractors should not be subduded.

Contd. to 2 page

- 14) Every page of the tender paper should be signed by the Tenderer and every correction in the rates and changes should bear the initial of the Tenderer before submission. The tender should be placed in a sealed cover with the name of the work written on the top of the envelope.
- 15) If the successful Tenderer fail to deposit the security and sign the formal tender agreement on start of the work within 10(ten) days or within such longer period as stipulated in the order/work order, his/her earnest money or security furnished at the time of tender shall be forfeited by the Government.
- 16) Canvassing in connection with the acceptance of the tender is strictly prohibited and is liable to disqualify the Tenderer without assigning and any reason thereof.
- 17) Before handing over the work to the deptt. the contractor is to clear the premises and the surroundings to the satisfaction of the Junior Engineer/Assistant Engineer/Executive Engineer (CEW).
- 18) Separate Tender should be submitted for separate work.
- 19) Attested copy of Schedule tribe/caste certificate, up-to-date Professional tax clearance certificate, Labour license certificate and Sales tax clearance certificate are to be enclosed alongwith the Tender.
- 20) Attested copies of up-to-date Registration certificate as document for registration from the deptt. should be attached alongwith the Tender.
- 21) Financial certificate from the Bank and Experience certificate from the competent authority/ not less than the rank of Executive Engineer, should be enclosed alongwith the Tender.
- 22) The department preserves the right to change or modify the specifications, if necessary.
- 23) Royalty at the rate prevalent to any month/year during operations fixed by the Govt. of Meghalaya from time to time for collection of stones, gravels, and shingles and has to be paid by the contractor.
- 24) Technical qualified and experienced persons will be approved by the Executive Engineer(CEW) shall have to be kept in site by the contractor to supervise the work.
- 25) Aggregate for all concrete works should be of very hard stones, chips, granulates/crusher broken free from impurities and to qualify the whole profit before giving the Tender.
- 26) Value added Tax will be deducted from the bill as per Govt. circular.
- 27) Contractors are requested to inspect the quarry where very hard black stone, chips ,crushed broken granulates broke are available for the whole profit before giving the Tender.
- 28) All fitting/painting including Aluminium fittings, doors and windows etc. are to be approved by the Executive Engineer(CEW),A.H.& Vety. Deptt.,Tura.
- 29) All concrete works/cement works are assigned with concrete strong strength of M150 concrete cube test for 7 days 20 days taken occasionally during mix for concrete works should quality the permissible limit as per I.S. code 516-1959 and I.S. code 456-1973,I.S.code 875-1964.
- 30) Supplementary items of work will be done if desired by the Director/Executive Engineer(CEW) and the rate for extra item of work shall be arrived by analysis.
- 31) Mixer machine and Vibrator machine should be used while casting at their own cost.
- 32) Tools and equipments available at the disposal of the contractor, alongwith the ownership documents or affidavit thereof, should be enclosed in case of work for class I catagory.
- 33) Works allotted will only be started subject to the sanction from the Finance Deptt. if the same is not sanctioned then the Tender will automatically be cancelled.
- 34) Interested Tenderer, having valid Electrical license in his/her name, may be enclosed.
- 35) Intending contractors, willing to cast their tender beyond the amount, limiting their class of registration, will have to submit overdraft alongwith the tender.

Sl. No.	Name of work	Estimated Value	E. Money ST/SC&OTHS	Court Fee	Cost of Tender	Classwise applicable	Time of Comp
1	2	3	4	5	6	7	8
1.	Construction of Cattle shed No.1 at New Cattle Farm, Rongdoma (Gangdubi) North Garo Hills.	24,44,000/-	<u>24,440/-</u> 48,880/-	400/-	1000/-	Class-I	6 Months.
2.	Construction of Cattle shed No.2 at New Cattle Farm, Rongdoma (Gangdubi) North Garo Hills..	24,44,000/-	<u>24,440/-</u> 48,880/-	400/-	1000/-	Class-I	6 Months.
3.	Construction of Cattle shed No.3 at New Cattle Farm, Rongdoma (Gangdubi) North Garo Hills.	24,44,000/-	<u>24,440/-</u> 48,880/-	400/-	1000/-	Class-I	6 Months.
4.	Construction of Cattle shed No.4 at New Cattle Farm, Rongdoma (Gangdubi) North Garo Hills.	24,44,000/-	<u>24,440/-</u> 48,880/-	400/-	1000/-	Class-I	6 Months.
5.	Construction of calf shed No.1 at New Cattle Farm, Rongdoma, (Gangdubi) North Garo Hills.	10,88,750/-	<u>10,888/-</u> 21,776/-	300/-	1000/-	Class-I	6 Months.
6.	Construction of calf shed No.2 at New Cattle Farm, Rongdoma, (Gangdubi) North Garo Hills.	10,88,750/-	<u>10,888/-</u> 21,776/-	300/-	1000/-	Class-I	6 Months.
7.	Construction of calf shed No.3 at New Cattle Farm, Rongdoma, (Gangdubi) North Garo Hills.	10,88,750/-	<u>10,888/-</u> 21,776/-	300/-	1000/-	Class-I	6 Months.
8.	Construction of Segregation Shed at New Cattle Farm, Rongdoma, (Gangdubi) North Garo Hills.	9,31,580/-	<u>9,316/-</u> 18,632/-	300/-	500/-	Class-I	5 Months.
9.	Construction of Office building at New Cattle Farm, Rongdoma, (Gangdubi) North Garo Hills.	17,26,725/-	<u>17,268/-</u> 34,536/-	400/-	1000/-	Class-I	6 Months.
10.	Construction of Godown at New Cattle Farm, Rongdoma, (Gang- Dubi). North Garo Hills.	6,78,180/-	<u>6,782/-</u> 13,564/-	300/-	500/-	Class- I	5 Months.
11.	Construction of c.c. footpath inter-Connecting Cattle sheds at New Cattle Farm, Rongdoma,(Gangdubi).	3,52,390/-	<u>3,524/-</u> 7,048/-	200/-	150/-	Class- I	3 Months.
12.	Construction of type III qtr. for Farm Manager at New Cattle Farm,Rongdoma (Gangdubi) North Garo Hills.	15,32,370/-	<u>15,324/-</u> 30,648/-	400/-	1000/-	Class-I	6 Months.
13.	Construction of type V qr. for SVFA at New Cattle Farm, Rongdoma, (Gangdubi) North Garo Hills	9,49,200/-	<u>9,492/-</u> 18,984/-	300/-	500/-	Class-I	5 Months.
14.	Construction of type V qr. for VFA at New Cattle Farm, Rongdoma, (Gangdubi) North Garo Hills	9,49,200/-	<u>9,492/-</u> 18,984/-	300/-	500/-	Class-I	5 Months.
15.	Construction of Labour barrack No.1 3(units) at New Cattle Farm, Rongdoma (Gangdubi) North Garo Hills.	18,11,160/-	<u>18,112/-</u> 36,224/-	400/-	1000/-	Class-I	6 Months.

1.	2.	3.	4.	5.	6.	7.	8.
16.	Construction of Labour barrack No.2 3(units) at New Cattle Farm, Rong- doma (Gangdubi) North Garo Hills.	18,11,160/-	<u>18,112/-</u> 36,224/-	400/-	1000/-	Class-I	6 Months.
17.	Construction of type VI qtr. for Chow- kidar at New Cattle Farm,Rongdo- ma (Gangdubi) North Garo Hills.	7,31,340/-	<u>7,314/-</u> 14,628/-	300/-	500/-	Class-I	6 Months.
18.	Construction of type VI qtr. for Peon at New Cattle Farm, Rongdoma (Gangdubi) North Garo Hills.	7,31,340/-	<u>7,314/-</u> 14,628/-	300/-	500/-	Class-I	6 Months.
19.	Construction of c.c. footpath inter- Connection quarters at New Cattle Farm, Rongdoma, (Gangdubi).	3,23,200/-	<u>3,232/-</u> 6,464/-	200/-	150/-	Class-II	3 Months.
20.	Construction of c.c. approach road at Rongdoma,(Gangdubi) North Garo Hills.	14,30,900/-	<u>14,309/-</u> 28,618/-	300/-	1000/-	Class-I	6 Months.
21.	Re-Construction of Vety. Cum Dairy Officer's qtr.Complex at Tura.	49,78,523/-	<u>49,786/-</u> 99,572/-	1000/-	1000/-	Class-I	12 Months.
22.	Upgradation of existing Chilling Plant to Dairy Plant of 2000 LPD Capacity at Gangdubi.	12,78,850/-	<u>12,789/-</u> 25,578/-	300/-	1000/-	Class-I	6 Months.

*Sd/- S. Sangma*  
*Executive Engineer(CEW)*  
*A.H. & Veterinary Deptt., Tura.*

Memo No.VET/Const-2( C)/2013-14/ 452- 64,

Dated Tura, The 16<sup>th</sup> May 2013.

- Copy to :-
1. The Director of A.H. & Veterinary Department, Meghalaya Shillong for favour of information with a request to publish in the website.
  - 2.The Joint Director of A.H. & Veterinary Department,. Garo Hills, Tura for favour of information.
  - 3 – 7. The District A.H. & Veterinary Officers, Tura/Williamnagar/Baghmara/Resubelpara/Ampati for favour of information.
  8. The Executive Engineer(CEW) A.H. & Veterinary Department, Meghalaya Shillong for favour of Information.
  9. The Asstt. Director, ICDP, Tura for favour of information.
  10. The Sub;Divisional A.H. & Veterinary Officer, Dadenggre for favour of information.
  11. The District Information and Public Relation Officer, Tura for favour of information with a request to publish the Tender in "The Shillong Times" New paper in one issue only.
  12. Notice board for wide publicity.
  13. Office file concerned.

*S d/- S. Sangma*  
*Executive Engineer(CEW)*  
*A.H. & Veterinary Deptt., Tura*